

ADDENDUM NO. 1
to the
CONTRACT DOCUMENTS
for
CITY OF AMITY, OREGON
2024 STREET MAINTENANCE PROJECT (SLURRY SEALS)

This Addendum dated March 4th, 2024, is for all persons preparing bids for the above referenced project and as such shall be made a part of the Contract Documents.

All changes, corrections, deletions and/or additions to the initial bidding documents enumerated herein shall be included in the Bidder's Proposal. In case of any conflict between the drawings, specifications, and this Addendum, this Addendum shall govern.

The Bidder shall acknowledge the receipt of this Addendum in the appropriate place in the Bidder's Proposal. Failure to acknowledge the receipt of this Addendum may cause a Bid to be considered non-responsive.

Based on concerns and questions submitted from Contractors during bid time, the following items have been changed/addressed.

Item Description

1 – 1 Bidding Documents:

- A. No Change

1 - 2 Specifications:

- A. Delete 00706.41(a) Base Repairs from the Special Provisions II. Any needed base repairs will be completed by the City separately.
- B. Revise 00706.47 Curing with the bolded changes:
"The rate of slurry seal curing shall be such that the sealed surface will be opened to traffic **by 6:00 pm of the day it was applied** ~~within 3 hours after application~~ without tracking or damage to the surface."

1 - 3 Contract Plans:

- A. No change.

1 - 4 Bidder Questions:

- A. Bidder questioned the City's intentions and expectations for Base Repairs and Curing and the contract language is being updated to reflect the City's goals for this project.

Nathan Frarck

City of Amity, Oregon
109 Maddox Ave
PO Box 159, Amity, OR 97101